



Project Estimate

Turmeric / Ginger Soilless, Smart agriculture. Protected farming (Polyhouse, NVPH)



PROJECT EXECUTION STEPS



CLIENT MEETING

When a client contact gronatura, and further decided to move forward, we schedule a meeting with them at their place / field. The meeting facilitates both of us to understand each other. Further it makes us to understand the needs of the client and their farmland, topology market etc....very well. Based on the data collected, we suggest the best model and crops.





After the client meeting, the technical team's visit is very pivotal. This documents an existing basic facility and further needs to be implemented. This visit records all the details of the existing and future implementations. This eases the work to prepare the accurate techno economic feasibility report and an estimate. The same will be shared with the client.



PROJECT MATERIAL DELIVERY

Soon, The TEFR / Estimate reviewed and approved by the client, Memorandum of Understanding (MoU) is executed. After the receipt of the payment according to the MoU The material delivery takes place.

(The MoU comprises, Complete deliverables, Schedule, Plans, estimate, cropping info. and other terms and conditions).





PROJECT WORK COMMENCEMENT

Before project materials reach the project site, the team of skilled labours arrive and start all the necessary preparation works.

The complete project setup will take anyhow 45-60 days. The detailed project schedule will be shared in advance with the client and work will be executed accordingly.

TESTING, COMMISSIONING AND TRAINING

Once all the setup works completed, the through testing and commissioning of Smart agriculture system will be done.

The offsite field trails and training will be provided with all required technical materials and technology.

Consultancy services will be provided at least for a crop cycle with both offsite visits and online by our agronomists.



INVESTMENT Break-up (CAPEX), Without subsidy

SI.#	Item	UoM	Qty x Rate	Amount
1	NVPH with Air circulation fans	Sqm.	4,032 x 950.00	3,830,400.00
	48mx84m=4,032Sqm, (Gutter height 5m / 5.5m)			
2	Seeds / Tissue culture saplings			200,000.00
	27,000 Ea. (1,620Kgs / 27K TC Seedlings)			
	Rajendra Sonali / Sonia, IISR-Prathibha,			
	Rio-De-Janeiro, Himachal, IISR-Vajra, Varada			
3	HDPE / LDPE 200Micron / 120Micron/400GSM	Kgs	11,700 x 60.00	705,000.00
	Open-top Square. growbag			
	0.45m x 0.45m x 0.45m = 91Ltrs (24.07 Gallons)			
ЗA	Supporting rack structure (FRP) to growbags for	L/S		300,000.0
	drain off / prevention of soilborne infections			
4	Cocopeat: 0.45m x 0.45m x 0.30m = 65Ltrs	Tonne	52x30,000	1,560,000.0
	780 Cum (780,000 Ltrs / 52,000Kgs (52			
	Tonnes)			
	Current Mkt, price Rs. 30,000/Ton. (All			
	inclusive)			
5	Fertilizer and IPM products	L/S		600,000.0
	(Organic / inorganic fertilizers and IPM products)			
6	Irrigation system	L/S		800,000.0
	(Automatic filtering system, Pipes, Foggers,			
	Valves, Pumps, Tanks, and other accessories)			
6A	50,000 Ltrs, zinc-aluminum water storage tank	Ltrs.	50,000 x 8.00	400,000.0
7	Smart agriculture			800,000.0
	(LoRaWAN enabled IoT sensor based			
	automated Climatic control, Irrigation control and			
	Fertigation system)	•	1.005 01.00	00.405.0
8	Weed mat	Sqm.	4,305 x 21.00	90.405.0
0	110/100 GSM x 2.1m x 50m,	1/0		250,000,0
9	RO water plant	L/S		350,000.0
10	2,000 LPH System	1/0	bottor	000 000 0
10	Generator / Solar system (7.5 KW)	L/S L/S	Dener 10	900,000.0
11	Pro-tray, Minor equipment, and accessories			200,000.0
12	Storeroom and Control room	L/S		700,000.0
13	Slicer and Packaging materials	L/S		500,000.0
14	Robot (Sprayer / transporter / UV Pest control)	L/S		350,000.0
	Total Investment			
	Total Investment		12	2,285,805.0

	Investment (CAPEX), With subsidy								
SI.#	Item	Quantity	Amount						
	Total Investment			12,285,805.00					
1	NHB subsidy for polyhouse, 4000 Sqm.			2,300,000.00					
2	PM Kusum yojana for Solar pump, 10HP	350,000.00							
3	Packaging house	300,000.00							
	Backend subsidy grants tota	2,950,000.00							
	Subsidized total investme		9,335,805.00						
	Consultancy charges @5% with (550,812.00							
	Subsidized total investme		9,886,617.00						



ECONOMICS (POWDER)

	Operating Expenditure (OPEX)								
SI#	Description	Amount							
01	Seedlings / Seed, fertilizers and IPM products	900,000.00							
02	Packaging charges and processing	500,000.00							
03	Utility	100,000.00							
04	Labour charges	600,000.00							
	Total	2,100,000.00							

Crop							
Plant density			11,640 grow bags				
Yield							
Fresh yield 4.5-5.5Kgs (Per growbag 4.5 Kgs)			52,200 Kgs				
Dry yield (18% recovery from the fresh)			9,396 Kgs				
Yearly yield from 2 crop cycles	9,396 x 2 = 18,792 Kgs						
Gross income (Grounded powder)	18,792 Kgs	400.00	7,516,800.00				
		N/					
Operational Expenditure			2,100,000.00				
Seedlings, Seed, fertilizers and IPM products	L/S	L/S	900,000.00				
Packaging Material and Processing	L/S	L/S	500,000.00				
Labour	L/S	L/S	600,000.00				
Utility bill	L/S	L/S	100,000.00				
Powder,	Net Income	e / year	5,416,800.00				

* Prices of the turmeric/ginger powder at farmgate is somehow ranges between **300.00-600.00** Rs/Kg, the variation is subjected to curcumin / gingerols & shogaols content, farming practices (Organic/inorganic) and packaging.
* Yield may vary as per the climatic conditions, practices and cares adopted, varietal selection etc....

	RETURN ON INVESTMENT (RO))
SI#	Description	Amount
Net Ir	ncome	
01	1 st year income	5,416,800.00
02	2 nd year income	5,416,800.00
	Total	10,833,600.00
Capit	al Investment	
01	Сарех	9,886,617.00
Ret	urn on Investment + Profit, on 2 nd year end.	946,982.00



Domestic Processing: Washing> Slicing >Solar tunnel drying >Pulverizing >Packing >Turmeric powder pack



ECONOMICS (SEED MATERIAL) / GINGER (FRESH)

	Operating Expenditure (OPEX)								
SI#	Description	Amount							
01	Seedlings, Seed, fertilizers and IPM products	900,000.00							
03	Utility	100,000.00							
04	Labour charges	600,000.00							
	Total	1,600,000.00							

Cro	pping		
Plant density			11,640 grow bags
Yield			
Fresh yield 4.5-5.5Kgs (Per growbag 4.5 Kgs)			52,200 Kgs
Yearly yield from 2 crop cycles		52,2	200 x 2 = 104,400 Kgs
Gross income	104,400 Kgs	60.00	6,264,000.00
(seed material (fresh rhizome))	_		0,201,000100
On exerction of Even exercitives			1 600 000 00
Operational Expenditure			1,600,000.00
Seedlings, Seed, fertilizers and IPM products	L/S	L/S	900,000.00
Labour	L/S	L/S	600,000.00
Utility bill	L/S	L/S	100,000.00
Seed sales, Net Income / year			4,664,000.00

* Prices of the turmeric/ginger seed at farmgate is somehow ranges between **40.00-150.00** Rs/Kg, the variation is subjected to farming method, curcumin / gingerol content, farming practices (Organic/inorganic) and packaging. * Yield may vary as per the climatic conditions, practices and cares adopted, varietal selection etc....

	RETURN ON INVESTMENT (RC)))
SI#	Description	Amount
Net In	ncome	
01	1 st year income	4,664,000.00
02	2 nd year income	4,664,000.00
03	3 rd year income	4,664,000.00
	Tot	al 13,992,000.00
Capit	al Investment	
01	Сарех	9,886,617.00
Ret	urn on Investment + Profit, on 3 rd year.	4,105,383.00



Domestic Processing: Washing> Slicing >Solar tunnel drying >Pulverizing >Packing >Turmeric powder pack



TURMERIC, CROP CYCLE																							
Year		Annual scheduling / activities																					
	Jai	า	Fel	eb Mar Apr May				ay	Ju	า	Jul	Au	g	Se	р	Oct No			ov Dec		C		
One																							
Two																							
Three																							
Four																							
Five																							
Six																							
Seven																							
Eight																							
Nine																							
Ten																							
			Т	rans	plan	ting	of se	eedl	ings	-							C	rop g	grow	ing i	ohas	e	
			R	lepla	icem	nent	of su											arve			7		
			N	lurse	ery s	e <mark>ed</mark> l	ing										S	teriliz	zing	sub	strat	e	

**Cycles/Yield is subjected to various factors. It may vary from region to region, climatic conditions, varietal selections, and practices.

for better farming....



Industrial Processing: Washing> Slicing > continuous band drying >Pulverizing > Vibratory Sieve



TERMS AND CONDITIONS

Payment As per the agreed terms of the project final meeting. Delivery schedule With in 07 days from the receipt of the first payment. Completion schedule 60 days from the date of the first payment receipt. Taxes All-inclusive in the estimate Freight Paid to vendor / supplier at actuals. Arbitration Palakkad jurisdiction only Bank Account details GRONATURA CONSULTANCY Current A/C #: 250905000524	Items	Descriptions					
Completion schedule 60 days from the date of the first payment receipt. Taxes All-inclusive in the estimate Freight Paid to vendor / supplier at actuals. Arbitration Palakkad jurisdiction only Bank Account details GRONATURA CONSULTANCY Current A/C #: 250905000524	Payment	As per the agreed terms of the project final meeting.					
Completion schedule 60 days from the date of the first payment receipt. Taxes All-inclusive in the estimate Freight Paid to vendor / supplier at actuals. Arbitration Palakkad jurisdiction only Bank Account details GRONATURA CONSULTANCY Current A/C #: 250905000524							
Taxes All-inclusive in the estimate Freight Paid to vendor / supplier at actuals. Arbitration Palakkad jurisdiction only Bank Account details GRONATURA CONSULTANCY Current A/C #: 250905000524	Delivery schedule	With in 07 days from the receipt of the first payment.					
Freight Paid to vendor / supplier at actuals. Arbitration Palakkad jurisdiction only Bank Account details GRONATURA CONSULTANCY Current A/C #: 250905000524	Completion schedule	60 days from the date of the first payment receipt.					
Freight Paid to vendor / supplier at actuals. Arbitration Palakkad jurisdiction only Bank Account details GRONATURA CONSULTANCY Current A/C #: 250905000524							
Arbitration Palakkad jurisdiction only Bank Account details GRONATURA CONSULTANCY Current A/C #: 250905000524	Taxes	All-inclusive in the estimate					
Bank Account details GRONATURA CONSULTANCY Current A/C #: 250905000524	Freight	Paid to vendor / supplier at actuals.					
Bank Account details GRONATURA CONSULTANCY Current A/C #: 250905000524							
Current A/C #: 250905000524	Arbitration	Palakkad jurisdiction only					
Current A/C #: 250905000524							
	Bank Account details	GRONATURA CONSULTANCY					
		Current A/C #: 250905000524					
IFSC: ICIC0002509		IFSC: ICIC0002509					
BANK: ICICI BANK							
BRANCH: VICTORIA COLLEGE,							
PALAKKAD, KERALA, 678001.		PALAKKAD, KERALA, 678001.					

Client must arrange temporary accommodation to all workers at site / Project land. If the accommodation is far from the workplace, adequate transportation facilities should be provided to the workers.

Client must provide potable water, uninterrupted power supply during the project execution.

Client or their concerned and authorized people must bring to the knowledge of the consultancy about any discrepancies of materials, work etc... with in 48 hours of the receipt/execution of the same.

Client must provide and ensure safety and security of all the material at work site.

Client must construct Control room and storage rooms for irrigation/fertigation system and fertilizers, other inputs, and accessories storage.

Any damaged caused due to unscientific storage or ignorance by the Client / related people can't be entertained. The loss caused must be borne by the Client, if it doesn't fit the rule books of the manufacturers / suppliers.

Client mustn't share plans, technical details, and other vital and sensitive information to the unauthorized people / organization without approval and knowledge of the consultancy.

FYI: Gronatura reserves all the rights to use/implement new material / technology any time without prior information / approval of the clients.



A SERVICE GUARANTEE.

Gronatura consultancy, in general execute only turnkey projects. Ie., Build and Transfer basis.. As per the meetings and understanding with the client, this can be altered and gronatura can undertake partially / complete operations with marketing assistance to make sure that the client gets their investments back and profits as per our projections, at the earliest. Till the client receive their investments back (Rol) with the profits, the service of the gronatura will be available and continued.

The conditions applied are as following

- Client has to arrange agriculture graduate(s) and skilled manpower for the daily overall operations. The wages and perks for the same is the scope of the clients only.
- Gronatura, trains the people and transfer the technologies to the client's till they get expertise and execute the project independently or till the client receive their ROI / Break even.
- Client has to arrange transportation and accommodations to the gronatura people and others, if, the distance of the project location of the project is 5+ Kilometers from the tier 1/2/3 cities.

atura



gronatura for better farming...*

Contact us,

gronatura





info@gronatura.com

www.gronatura.com

91 88481 66393, +91 94002 35764